
TERRA LINDA H.S. COMMONS BUILDING - ADDENDUM #1

1. BID DATE IS SET FOR APRIL 18TH, 2019 NO LATER THAN 2:00PM.

2. CONSTRUCTION SCHEDULE DURATION IS 18 MONTHS – ESTIMATED CONSTRUCTION START

DATE IS MAY 16TH, 2019

3. PLEASE NOTE INCREMENT #1 HAS BID AND BEEN AWARDED. PLEASE MAKE SURE WHEN

BIDDING THE PROJECT TO EXCLUDE ALL COSTS SHOWN IN INCREMENT #1 BID DOCUMENTS;

SINCE ALL THAT WORK IS INCORPORATED IN THE COMMONS BUILDING DRAWINGS

4. SWITCHGEAR HAS BEEN FURNISHED BY INCREMENT #1 CONTRACT – DO NOT INCLUDE COSTS

FOR MATERIAL. SWITCHGEAR IS LOCATED ONSITE ALREADY. BIDDING CONTRACTOR FOR

COMMONS BUILDING IS TO INCLUDE ALL LABOR WITH SETTING THE SWITCHGEAR AND

CORDINATE WITH PG&E

5. SEE ATTACHED EMAIL BETWEEN SCHOOL DISTRICT, CIVIL ENGINEER, AND CONTRACTOR, WHICH

CONFIRMS THE MAKE UP OF THE BUILDING PAD AND SITE HARDSCAPE. THE DIRECTION

CONFIRMED IN THE ATTACHED DOCUMENT SUPERCEDES REQUIREMENTS LISTED IN THE

GEOTECH REPORT. THIS INFORMATION SHOULD BE RELFECTED IN THE CONSTRUCTION

DOCUMENTS. SEE ATTACHED DOCUMENT LABELED GEO-1

6. SEE ATTACHED AS-BUILT SURVEY FROM F3 & ASSOCIATES FOR EXISTING UTITLITIES THAT HAVE

BEEN LOCATED. ALL BIDDERS PERFORMING UNDERGROUND UTLITIES ARE REQUIRED TO

INCLUDE IN THEIR POTHOLING TO LOCATE EXISTING UTILITIES.

7. SEE SK-1 ATTACHED FOR PHASING REQUIREMENTS – INCLUDE REQUIRED MOBILIZATIONS TO

MEET PHASING

8. SEE SK-2 FOR SITE DEMOLITION SCOPE OF WORK AND CLARIFICATIONS

9. SEE SK-3 FOR ADDITIONAL AC PAVING SCOPE OF WORK


















