TERRA LINDA H.S. COMMONS BUILDING - ADDENDUM #1

BID DATE IS SET FOR APRIL 18™, 2019 NO LATER THAN 2:00PM.

CONSTRUCTION SCHEDULE DURATION IS 18 MONTHS — ESTIMATED CONSTRUCTION START
DATE IS MAY 16™, 2019

PLEASE NOTE INCREMENT #1 HAS BID AND BEEN AWARDED. PLEASE MAKE SURE WHEN
BIDDING THE PROJECT TO EXCLUDE ALL COSTS SHOWN IN INCREMENT #1 BID DOCUMENTS;
SINCE ALL THAT WORK IS INCORPORATED IN THE COMMONS BUILDING DRAWINGS

SWITCHGEAR HAS BEEN FURNISHED BY INCREMENT #1 CONTRACT — DO NOT INCLUDE COSTS
FOR MATERIAL. SWITCHGEAR IS LOCATED ONSITE ALREADY. BIDDING CONTRACTOR FOR
COMMONS BUILDING IS TO INCLUDE ALL LABOR WITH SETTING THE SWITCHGEAR AND
CORDINATE WITH PG&E

SEE ATTACHED EMAIL BETWEEN SCHOOL DISTRICT, CIVIL ENGINEER, AND CONTRACTOR, WHICH
CONFIRMS THE MAKE UP OF THE BUILDING PAD AND SITE HARDSCAPE. THE DIRECTION
CONFIRMED IN THE ATTACHED DOCUMENT SUPERCEDES REQUIREMENTS LISTED IN THE
GEOTECH REPORT. THIS INFORMATION SHOULD BE RELFECTED IN THE CONSTRUCTION
DOCUMENTS. SEE ATTACHED DOCUMENT LABELED GEO-1

SEE ATTACHED AS-BUILT SURVEY FROM F3 & ASSOCIATES FOR EXISTING UTITLITIES THAT HAVE
BEEN LOCATED. ALL BIDDERS PERFORMING UNDERGROUND UTLITIES ARE REQUIRED TO
INCLUDE IN THEIR POTHOLING TO LOCATE EXISTING UTILITIES.

SEE SK-1 ATTACHED FOR PHASING REQUIREMENTS — INCLUDE REQUIRED MOBILIZATIONS TO
MEET PHASING

SEE SK-2 FOR SITE DEMOLITION SCOPE OF WORK AND CLARIFICATIONS

SEE SK-3 FOR ADDITIONAL AC PAVING SCOPE OF WORK



Grant Whetstone

From: Dilena, John <john@greystonewest.com> \’\'\/\/‘J

Sent: Sunday, February 17, 2019 7:30 PM

To: Seamus Dooher; Grant Whetstone; Nate Palmer; Joel Dougherty
Cc: Jamie Ferranti; Hugh Whelan

Subject: Fwd: TLHS - Summary of Supplemental Test Pits & Geotech Recs

See email below for CEOR confirmation

Thanks,

JOHN DILENA

GREYSTONE WEST COMPANY

MAIN OFFICE: 621 WEST SPAIN STREET, SONOMA, CA 95476

SAC. OFFICE: 5822 PRICE AVE. BLDG 1044, SUITE 102, McCLELLAN, CA 95652
CELL: 707.888.1560 | MAIN: 707.933.0624 | FAX 707.996.8390
john@greystonewest.com | www.greystonewest.com

---------- Forwarded message ---------

From: Berge, Scott <sberge(@hed.design>

Date: Fri, Feb 15,2019 at 5:43 PM

Subject: RE: TLHS - Summary of Supplemental Test Pits & Geotech Recs
To: Jamie Ferranti <jamie@greystonewest.com>

Cc: John Dilena <john@greystonewest.com>

Jamie,

My civil engineer confirmed that BHM’s interpretation below is correct. The drawings will be updated per the
geotechnical letter. '

Thank you,



. Scott Berge AIA, LEED AP G E < ) ai
Associate | Project Management

415.800.5981 d | 415.728.4639 ¢
417 Montgomery Street, Suite 400 | San Francisco, CA 94104
sberge@hed.design | www. hed.desion

Linkedin | Twitter | Facebook | Instagram

From: Jamie Ferranti <jamie@greystonewest.com>

Sent: Monday, January 21, 2019 10:06 AM

To: Berge, Scott <sberge@hed.design>

Subject: Fwd: TLHS - Summary of Supplemental Test Pits & Geotech Recs

Scott,

With clarification by the Geotechnical would you confirm BHM’s interpretation of site sections/ grades are
correct.

Thanks
Jamie

Sent from my iPhone

Begin forwarded message:

From: Nate Palmer <natep@bhmconstruction.com>

Date: January 18, 2019 at 11:25:29 AM PST

To: John Dilena <John@greystonewest.com>, "jamie(@greystonewest.com"
<jamie@greystonewest.com>, Seamus Dooher <seamusd@bhmconstruction.com>, Grant
Whetstone <grantw(@bhmconstruction.com>, Joel Dougherty <joeld@bhmconstruction.com>,
Jerry Thompson <jerryt@bhmconstruction.com>

Subject: FW: TLHS - Summary of Supplemental Test Pits & Geotech Recs

John,

In order to clarify the scope and make sure all parties are working with the same understanding of how
this project will be figured and bid, please see BHM’s understanding of the dirt work associated with
Terra Linda HS Student Commons.



5 SGED]

1. Site Hardscape:
a. Hardscape will be cut/left 23” below finish elevation.
b.  All exterior site hardscape will be underlain by 12” NEF.

¢.  We should clarify if the AB section for both AC/Concrete will count for this 12” NEF
section?

i. This clarifies the cut/off haul as well.

2. Building Pad:
a. Subgrade cut will be 23” below finish floor elevation.
b.  Pad will receive 18" layer of NEF. 6" of this will be AB section.

c. Detail 4/51.2 and Foundation General Note 1 will be eliminated.

Thank you,

Nate Palmer

BHM Construction, Inc.
Office: 707.643.4580
Cell: 415.361.7550

FEmail: natep@bhmeconstruction.com

BHM

CONSTRUCTION, INC,




oot
From: Dilena, John <john@greystonewest.com>
Sent: Friday, January 18,2019 10:10 AM
To: Nate Palmer <natep@bhmconstruction.com>; Seamus Dooher <seamusd@bhmconstruction.com>;
Grant Whetstone <grantw@bhmconstruction.com>; Joel Dougherty <joeld @bhmconstruction.com>
Cc: Jamie Ferranti <jamie@greystonewest.com>

Subject: Fwd: TLHS - Summary of Supplemental Test Pits & Geotech Recs

Just received this report moments ago. It will be officially issued to you by the AOR. But,
wanted to get it into your hands as soon as possible

Thanks,

JOHN DILENA

GREYSTONE WEST COMPANY

MAIN OFFICE: 621 WEST SPAIN STREET, SONOMA, CA 95476

SAC. OFFICE: 5822 PRICE AVE. BLDG 1044, SUITE 102, McCLELLAN, CA 95652
CELL: 707.888.1560 | MAIN: 707.933.0624 | FAX 707.996.8390

john@greystonewest.com | www.greystonewest.com

---------- Forwarded message ---------

From: Laura Buchanan <laura@a3geo.com>

Date: Fri, Jan 18, 2019 at 9:45 AM

Subject: TLHS - Summary of Supplemental Test Pits & Geotech Recs

To: Sonji White <sonji.white@vpcsonline.com>

Cc: Jamie Ferranti <jamie(@greystonewest.com™>, Dilena, John <john@greystonewest.com>,
William Savidge <bsavidge@k12schoolfacilities.org>, Wayne Magnusen <wayne(@a3geo.com>




Hello Sonji, G E,CU p l\/

Attached please find our memo titled Summary of Supplemental Test Pit Investigation &
Geotechnical Recommendations for the TLHS Student Commons project.

In summary, plasticity indices for soil collected from the supplemental test pits were generally
consistent with those observed during earlier investigative phases, and indicate that shallow soils
at the site have a "moderate" expansion potential. As such, the recommendations for mitigation
of expansive soils and subgrade preparation contained in our 16 February 2018 Geotechnical
Investigation and Geologic Hazards Study Report remain unchanged.

Please review and let us know if you have questions or concerns.
Regards,

Laura

Laura J. Buchanan, P.E., P.G.

Senior Engineer

.
&% %

1331 Seventh Street, Unit E
Berkeley, CA 94710

(510) 919-0280
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