BHM Construction, Inc.

License # 900404
221 Gateway Rd West, Suite 405
Napa, Ca. 94558
(707) 643-4580-Tel (707) 643-4581-Fax

Project: Terra Linda HS Gym - Increment #1 Bid Package

BID CLARIFICATION #1
1) Bid date has been extended to 1/29/2021 at 2pm

2) Please find attached drawing and additional asbestos
report showing the canopy - include 100 locations to
strip lead paint at steel column supports so columns can
be cut by others - also include removal of Galbestos
awning decking at canopy

3) Schedule for increment #1 scope will be February 8th
with a 90 day calendar duration.

4) Please see attached contract for this project for all
Insurance Requirements, General Provisions and
Contract Term:s.

5) This project is a Skilled & Trained Workforce
Compliance Project and you have to comply with all
requirements as listed in Public Contract Code 2600 et.
Seq.



