
SAN MARIN H.S. – STEM & PAC BUILDINGS - BID CLARIFICATION #1

1. BID DATE IS SET FOR MAY 16, 2019 NO LATER THAN 2:00PM.

2. PLEASE REVIEW BID ADVERTISMENT FOR REQUIREMENTS FOR SUBMISSION OF BID.

3. SEE SK-1 FOR PAC BUILDING FOR REVISION TO CONCRETE SECTION ON SHEET L1.00

4. SEE SK-2 FOR CLARIFICATION ON STEM BUILDING ON DEMOLITION SCOPE OF EXISTING

PORTABLES ON SHEET G0.3 – PORTABLE BUILDING AT END OF PROJECT WILL BE REMOVED BY

DISTRICT

5. SEE SK-3 FOR STEM BUILDING – THIS CLARIFIES ELECTRICAL SCOPE ON SHEET E1.1 FOR

TEMPORARY PORTABLES – TEMPORARY POWER DOESN’T NEED TO BE LINE BORED – TEMP

POWER CAN BE RAN OVERHEAD AND TEMPORARY POLES AND REMOVED AT END OF

CONSTRUCTION PROJECT.

ALSO CLARIFIES SCOPE FOR TEMPORARY PORTABLES ON SHEET E3.2 FOR DATA/POWER – THIS

WORK WILL NOT BE ADDED TO THE TEMPORARY PORTABLES – INSTEAD DISTRICT WILL CARRY

ALLOWANCE FOR WORK TO BE PERFORMED ON TIME & MATERIAL BASIS TO REPAIR/REWORK

THE EXISTING ELECTRICAL DEVICES/WIRING AFTER TEMPORARY PORTABLES ARE RELOCATED TO

THE NEW LOCATION FOR THE CONSTRUCTION PERIOD.

6. AT THE PAC BUILDING – THE WATERPROOFING SHOWN BEHIND THE SITE WALLS ON DETAILS

3/L3.02 & 2/L3.05 HAS BEEN DELETED. NO WATERPROOFING IS REQUIRED.


