SAN MARIN H.S. — STEM & PAC BUILDINGS - BID CLARIFICATION #1

BID DATE IS SET FOR MAY 16, 2019 NO LATER THAN 2:00PM.
PLEASE REVIEW BID ADVERTISMENT FOR REQUIREMENTS FOR SUBMISSION OF BID.
SEE SK-1 FOR PAC BUILDING FOR REVISION TO CONCRETE SECTION ON SHEET L1.00

SEE SK-2 FOR CLARIFICATION ON STEM BUILDING ON DEMOLITION SCOPE OF EXISTING
PORTABLES ON SHEET G0.3 — PORTABLE BUILDING AT END OF PROJECT WILL BE REMOVED BY
DISTRICT

SEE SK-3 FOR STEM BUILDING — THIS CLARIFIES ELECTRICAL SCOPE ON SHEET E1.1 FOR
TEMPORARY PORTABLES — TEMPORARY POWER DOESN’T NEED TO BE LINE BORED — TEMP
POWER CAN BE RAN OVERHEAD AND TEMPORARY POLES AND REMOVED AT END OF
CONSTRUCTION PROJECT.

ALSO CLARIFIES SCOPE FOR TEMPORARY PORTABLES ON SHEET E3.2 FOR DATA/POWER —THIS
WORK WILL NOT BE ADDED TO THE TEMPORARY PORTABLES — INSTEAD DISTRICT WILL CARRY
ALLOWANCE FOR WORK TO BE PERFORMED ON TIME & MATERIAL BASIS TO REPAIR/REWORK
THE EXISTING ELECTRICAL DEVICES/WIRING AFTER TEMPORARY PORTABLES ARE RELOCATED TO
THE NEW LOCATION FOR THE CONSTRUCTION PERIOD.

AT THE PAC BUILDING — THE WATERPROOFING SHOWN BEHIND THE SITE WALLS ON DETAILS
3/L3.02 & 2/13.05 HAS BEEN DELETED. NO WATERPROOFING IS REQUIRED.



