
San Marin H.S. PAC Building & Stem Building Project

Bid Clarification #2

Item #1

The following sheets are to be removed and replaced:

Mechanical – Sheet M1.1

Electrical – Sheet E-02, E-21, E-22, E-31, E-32, E-54, E-61

Item #2

The deadline for bid RFI’s has been extended to end of business day May 9, 2019


