San Marin H.S. PAC Building & Stem Building Project
Bid Clarification #2

Item #1
The following sheets are to be removed and replaced:
Mechanical — Sheet M1.1
Electrical — Sheet E-02, E-21, E-22, E-31, E-32, E-54, E-61

Item #2
The deadline for bid RFI’s has been extended to end of business day May 9, 2019



