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From: Chris Del Core
Date: May 10, 2019
Regarding: San Marin HS STEM Building (#1682.00)

All modifications, changes and additions listed in this addendum, the work included, and associated
items necessary to complete such work in accordance with the original construction documents shall
be included in the contract documents for the referenced project.

DRAWINGS

Sheet M1.1: Heat Pump Schedule; Revise Heat Pump Schedule as follows: HP2 and HP3 shall each be
REYQ 216, as shown in the piping diagrams on sheet M5.1.

Sheet Mb5.2: Delete diagrams A & B/M5.2. VRV systems lose efficiency and functionality using 3rd party
thermostats, therefore the iTouch controller will be used as specified in attached controls specification.
For Economizer control, use a JADE controller at each fan coil system as required.

SPECIFICATIONS

DELETE Specification Section 23 0923 - Energy Management System for HVAC in its' entirety.
Replace with Specification Section 23 0900 - Controls for HVAC. (Attached)

Attachment: Section 23 0900



