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DEMOLITION SITE
PLAN

QUATTROCCHI KWOK

ARCHITECTS

Main Office:
636 Fifth Street, Santa Rosa, CA 95404

Pleasanton Office:
600 Main Street, Suite E,
Pleasanton, CA  94566

(707) 576-0829

SITE WORK
INCREMENT 1 OF 2

Terra Linda High
School

New Gym &
Frontage

Improvements

320 Nova Albion Way
San Rafel, CA 94903

San Rafael City Schools
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CLASSROOMS

(2 STORY)
DSA# 18095

DSA# 01-104196

J
CAFETERIA

(1 STORY)

Q/R
(1 STORY)

E
LIBRARY
(2 STORY)

DSA# 20750
DSA# 01-105956
DSA# 01-106489

I
ADMIN

(1 STORY)
DSA# 22569

DSA# 01-106489
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1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR A SITE INSPECTION TO
 FULLY CONFIRM EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
 WORK.

2. REFER TO CIVIL DRAWINGS FOR EXISTING UNDERGROUND UTILITY
 MAINS AND SERVICE LINES.

3. IF UTILITIES TO REMAIN IN PLACE ARE DAMAGED, CONTRACTOR SHALL
 NOTIFY OWNER IMMEDIATELY AND MAKE REPAIRS TO SAID LINES AS
 QUICKLY AS POSSIBLE, AT NO EXPENSE TO THE OWNER.

4. DEMOLITION OF UTILITIES TO BE STAGED AS REQUIRED SO THAT
 EXISTING SERVICE TO REMAINING BUILDINGS ARE NOT INTERRUPTED.

5. WITHIN THE LIMIT OF DEMOLITION, REMOVE ALL PAVING AND
 AGGREGATE BASE, STRUCTURES, TREES AND PLANTS, TOPSOILS,
 ORGANIC MATERIAL AND MISCELLANEOUS ITEMS UNLESS OTHERWISE
 NOTED ON PLANS.  EXCAVATE TO PAD ELEVATION OR SUBGRADE
 DEPTH FOR PROPOSED CONSTRUCTION AS INDICATED ON  PROJECT
 DOCUMENTS.  REFER TO GEOTECH REPORT FOR ADDITIONAL
 INFORMATION.

6. EROSION CONTROL MEASURES SHALL BE IMPLEMENTED TO PREVENT
 DEBRIS AND UNSUITABLE MATERIALS FROM ENTERING STORM DRAINS,
 SANITARY SEWERS AND STREETS.  SEE CIVIL DRAWINGS FOR
 ADDITIONAL INFORMATION.

7. DUST CONTROL SHALL BE IMPLEMENTED DURING DEMOLITION.

8.   TO ACCOMPLISH THE FULL SCOPE OF WORK, ADDITIONAL WORK MAY
 BE REQUIRED BEYOND THE INDICATED SITE WORK.  REFER TO ALL
 CONSTRUCTION DOCUMENTS.  ALL SUCH WORK SHALL BE PATCHED
 AND REPAIRED TO ORIGINAL CONDITION.

DEMOLITION SITE PLAN GENERAL NOTES KEYPLANLEGENDDEMOLITION SITE PLAN NOTES

REMOVE (E) BUILDING & (E) FOUNDATIONS, S.C.D.

REMOVE ALL (E) SURFACE IMPROVEMENTS, S.C.D.

(E) CIVIL & LANDSCAPE EQUIPMENT TO REMAIN, S.C.D.

(E) ELECTRIC EQUIPMENT TO REMAIN, S.E.D.

REMOVE (E) TREE

(E) TREE TO REMAIN, PROTECT IN PLACE

REMOVE (E) COVERED WALK & (E) COLUMNS

(E) COVERED WALK & (E) COLUMNS TO REMAIN, PROTECT IN PLACE.

(E) SUFACE IMPROVEMENTS TO REMAIN, S.C.D.

SALVAGE (E) FIRE HYDRANT FOR REUSE, S.C.D.

REMOVE (E) BENCHES

REMOVE (E) ENTRY ARCH & (E) ARCH FOUNDATIONS

REMOVE (E) BUILDING, S.C.D.

PROPERTY LINE

(E) FENCES

FIRE HYDRANT

FIRE DEPARTMENT CONNECTION

POST INDICATOR VALVE

(E) BUILDING TO REMAIN

(E) TREE TO REMAIN,
PROTECT IN PLACE, S.C.D.

 REMOVE (E) TREE, S.C.D.
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DEMOLITION PLAN
1"   = 30'
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Cloud
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Text Box
BID CLARIFICATION #1 - ABATEMENT/LEAD PAINT REMOVAL FOR CANOPY 

-FIGURE 100 LOCATIONS AT CANOPY POSTS FOR PAINT REMOVAL TO ALLOW FOR POSTS TO BE CUT FOR DEMOLITION BY OTHERS

-FIGURE CORRUGATED METAL ROOF TO BE REMOVED AS ASBESTOS CONTAINING MATERIALS - SEE ATTACHED REPORT


